Logic Technology, Inc
The "Pro People" Company

STATEMENT OF WORK

This Statement of Work (this "SOW") is entered into as of _____ ("Effective Date") by and between General Electric Company, acting through its GE Vernova, with an office at 58 Charles St. Cambridge, MA 02141 ("Client"), and Logic Technology, Inc. with an office at 108 State Street, 5th Floor, Schenectady, NY, 12305 ("Logic Technology" or "Agency"). This SOW is governed by, and entered into pursuant to, that certain Master Services Agreement, by and between Client and Agency and dated effective as of November 1, 2013.

WHEREAS, Client desires Agency to provide the following specific Services (as defined below);

WHEREAS, Agency desires to perform such specific Services.

NOW, THEREFORE, in consideration of the mutual covenants and agreement set forth herein, Client and Agency mutually agree as follows:

1. Engagement Title: **Burstable MLaaS**

2. Project Scope

LTI will design, build, deploy, and support an AWS-based GPU environment to support GE Vernova ARC's surrogate modeling workloads.

The project will begin with the deployment of a static AWS GPU environment modeled after GE Vernova's existing on-premises MLaaS environment. LTI will then work toward an On-Demand MLaaS Proof of Concept through the end of 2026.

GE Vernova will provide the surrogate modeling workloads and application requirements. LTI will provide the cloud infrastructure and architecture required to support those workloads.

Timeline & Deliverables

September 2026

- Establish access to **3 static servers with 24 total GPUs** within an agreed-upon AWS data center for approximately four ARC researchers.
- Enable file transfer between the AWS environment and GE Vernova on-premises resources.
- Provide basic command-line, shell, and script-based access.

- Configure the static servers with the technology stack required to align with the Alpharetta on-premises MLaaS environment.
- Implement required cybersecurity and authentication requirements.
- Install additional software/packages required for surrogate model training.
- Demonstrate successful surrogate model training equivalent to the on-premises MLaaS environment across multiple GPUs.

Exclusion: Scheduling/queuing software is not included in the initial static environment. Researchers will self-manage job scheduling.

October 2026

- Support and troubleshoot bugs or errors experienced by users within the static GPU environment.
- Milestones toward the On-Demand MLaaS POC.

November 2026

- Support and troubleshoot bugs or errors experienced by users within the static GPU environment.
- Milestones toward the On-Demand MLaaS POC.

December 2026

- Support and troubleshoot bugs or errors experienced by users within the static GPU environment.
- Milestones toward the On-Demand MLaaS POC.

3. Resources:

The resources named in Exhibit A shall be available to the Client for 40 hours per week for related Machine Learning as a Service support work as directed by the Client, except during periods of approved vacation, personal, or sick leave in accordance with standard time-off policies.

Resource	Role	Number of Months
Nam Park	Sr. Cloud Infrastructure Engineer	5
Earle Flynn	Sr. Cloud Infrastructure Engineer	5

4. Hours of service, travel and living expenses

Service will be provided during normal business hours, Monday through Friday. Some work may need to be performed outside of normal business hours; however, total work should not exceed 40 hours per week per person. Work performed in excess of 40 hours per week will be counted as "flex-time," allowing the Agency resource to take an equivalent amount of time as vacation or saved time.

Any business-related travel requiring reimbursement must be approved by the Client prior to incurring expenses. The Agency shall provide the Client with an estimated expense as part of the travel authorization process. The Agency shall adhere to all Client travel policies, and all travel will be governed by the terms outlined in the Agreement. The Agency shall invoice the Client once per calendar month for actual, approved travel and living expenses.

5. Out of Scope Work

If the Client desires a change in the Scope of Services, Client shall submit to Agency a written proposal specifying the desired change(s). Agency will review such proposal at its standard rates and charges.

Agency shall submit to Client a written response to the proposal within fourteen (14) days following receipt of the proposal. Agency's written response shall include a statement of the availability of Agency's personnel and resources, as well as any impact the proposal will have on the contract price, deliverable timelines, project completion, and other provisions of this Agreement.

Any changes to the Scope of Services shall be evidenced by a "Work Scope Amendment." The Work Scope Amendment shall be signed by authorized representatives of Client and Agency, and shall be deemed part of this Agreement. If Agency does not approve the Work Scope Amendment, Agency shall not be obligated to perform additional services.

6. Term & Termination

This agreement will start on **8/12/2026** and remain in effect until **1/30/2027**, at which point both parties will evaluate the work completed and determine if an additional statement of work is required.

Either party may terminate this agreement at any time by providing thirty (30) days' prior written notice to the other party. Such notice must specify the effective date of termination. Upon termination, both parties agree to cooperate in good faith to wind down services and complete any outstanding deliverables or transition activities, as agreed upon. Termination shall not relieve either party of any obligations or liabilities that have accrued prior to the effective date of termination.